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Facility/Contractor

Black Butte D&R
County of Colusa
Elk Creek CSD
Whitney Const.
Total Black Butte D&R

Clear Creek Unit
Clear Creek CSD

Contra Costa Canal
Contra Costa WD

Cow Creek Unit
Bella Vista WD

Cross Valley Canal 5/
County of Fresno
County of Tulare

Total CVC

Delta-Mendota Canal
City of Tracy
Del Puerto WD
Department of Veterans Affairs
Panoche WD - DMC
Plain View WD
San Luis WD - DMC
Total Delta-Mendota Canal

Folsom D&R
City of Roseville
El Dorado ID - FD&R
Sacramento County WA
San Juan WD
Total Folsom D&R

Folsom-South Canal
East Bay MUD
Sacramento MUD
Total Folsom-South Canal

CENTRAL VALLEY PROJECT

SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR

AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT

2003 M&l WATER RATES

Projected 2003 Deliveries (Schedule A-12) 6/

Water
Marketing

40
15
24
79

1,676

104,644

4,480

300
673
973

41,014

55,000
13,607
68,607

Storage

40
15
24
79

1,676

104,644

4,480

300
673

41,014

55,000

13,607

68,607

Conveyance Pumping

Dos Amigos

Conveyance

55,000
13,607
68,607

PP

O'Neill
PG

Tracy Direct

PP Pumping

104,644

4,480

300

673

973
7,500
9
36
29
315
94
7,983
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Facility/Contractor

Friant Dam
County of Madera
Fresno County WW#18
Total Friant Dam

Friant-Kern Canal
Arvin Edison WSD
City of Fresno
City of Lindsay
City of Orange Cove
Delano-Earlimart ID
Lindsay-Strathmore ID
Shafter Wasco ID
Terra Bella ID
Total Friant-Kern Canal

Sacramento River
City of Redding - SR
City of West Sacramento
Diamond Lands Corp
Lake California P.O.A.
Riverview Golf & CC
Total Sacramento River

San Felipe Unit
SB County WD - IB
SC Valley WD - IB
Total San Felipe Unit

San Luis Canal - Fresno
City of Avenal
City of Coalinga
City of Huron
State of CA
Westlands WD
Total SLC - Fresno

San Luis Canal - Tracy
Broadview WD

Pacheco WD
Panoche WD
San Luis WD

Total SLC - Tracy

CENTRAL VALLEY PROJECT

SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR

AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT

2003 M&I WATER RATES
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Pg2of4

Projected 2003 Deliveries (Schedule A-12) 6/

Water
Marketing

69
138
206

159
57,471
1,626
1,012
105
141
306
522
61,342

3,463
7,577

200
25
11,311

4,746
92,741
97,487

2,625
3,502
509

4,500
11,142

Storage

69
138
206

159
57,471
1,626
1,012
105
141
306
522

61,342

3,463
7,577

200
25

11,311

4,746
92,741

97,487

2,625
3,502
509

4,500

11,142

Conveyance Pumping

Dos Amigos
Conveyance PP

159
57,471
1,626
1,012
105
141
306
522
61,342
4,746
92,741
97,487

2,625 2,625

3,502 3,502

509 509

6 6

4,500 4,500

11,142 11,142

15 15

12 12

24 24

341 23

392 74

O'Neill
PG

4,746
92,741
97,487

2,625
3,502
509

4,500
11,142

Tracy
PP

4,746
92,741

97,487

2,625
3,502
509

4,500

11,142

Direct
Pumping

4,746
92,741

97,487

3,502

4,500

8,002

341
341
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Facility/Contractor

Shasta D&R
Centerville CSD
Mountain Gate CSD
Shasta CWA

Total Shasta D&R

Sly Park D&R
El Dorado ID - SP 3/

Spring Creek Conduit
City of Redding - SCC 10/
Shasta Cty #25
Shasta CSD
Total Spring Creek Conduit

Sugar Pine Reservoir
Foresthill PUD 4/

Tehama-Colusa Canal
Colusa County WD

Toyon Pipeline
City of Redding - TP
City of Shasta Lake
U.S. Forest Service
Total Toyon Pipeline

Delta-Mendota Exchange Water

Grand Total
Projected 2003 O&M Costs
Direct Billed 71

Projected 2003 O&M Costs for Ratesetting Purposes

Average Rate Per A/F
San Felipe Unit 2/

All Other Contractors 2/

CENTRAL VALLEY PROJECT
SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT

2003 M&I WATER RATES

Projected 2003 Deliveries (Schedule A-12) 6/

Water
Marketing

1,002

333
2,100
3,435

16,716

3,720
174
691

4,585

883

113

42
2,246
10
2,298

439,365

$1,617,955

$1,617,955

$3.68

Storage

1,002
333

2,100

3,435

3,720
174
691

4,585

113

42
2,246
10

2,298

421,766

$2,435,247

$2,435,247

$5.76

$5.78

Conveyance

9/
9/
9/

246,953

$415,368
(28,368)

$387,000

$5.64 8/

Conveyance Pumping

Dos Amigos
PP

11,216
$14,005
(14,005)

N/A

O'Neill
PG

109,021
$103,919
(103,919)

N/A

Tracy Direct
PP Pumping
113
2,246
2,246
82,988
199,992 218,286
$547,570
(547,570)
N/A
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Pg3of4



M&I 2003 Sch A-08A F.Z05.XLS

01/16/03

FOOTNOTES

CENTRAL VALLEY PROJECT
SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2003 M&l WATER RATES

1/

2/

3/

4/

5/

6/

7/

8/

9/

10/

Source :

Refer to Schedule A-10, footnote 2, for determination of AF pumped through Dos Amigos PP.

Storage Rates for the San Felipe Unit and all other contractors were determined on Schedule A-9, Pg 4.

Contractor performs own storage O&M services, accordingly no A/F will be included for this component.

Contractor performs own storage and conveyance O&M services, accordingly no A/F will be included for these components.

Cross Valley Canal contract water can be pumped and delivered through the State and/or Federal side of joint-use facilities. For the 2003 long-term contractor water rate calculations,

these contractors will not be allocated Conveyance & Conveyance Pumping costs. Direct Pumping costs will be limited to Project Use Energy only for Dos Amigos & State Delta (Banks) Pumping Plants.
If special circumstances arise that water is pumped through Federal facilities, a "Special Rate" will be developed for additional service components.

Deliveries for Conveyance and Conveyance Pumping will be included exclusive of adjustment (see footnote 7).

Adjustment has been made to reduce costs which will be directly billed to the water authorities (Refer to Schedule A-9 for detail).

Rate is based on costs and deliveries associated with the Folsom-South Canal only (See Schedule A-9).

Effective April 1, 1990, the O&M of Toyon Pipeline was transferred to the Shasta Dam Area PUD. As a result, deliveries for Toyon Pipeline contractors will not be
included in the conveyance operation and maintenance component.

The city's 5272A contract has been amended to include Spring Creek Conduit as an additional point of diversion. Refer to Sch A-12A for delivery data split between Spring Creek Conduit and Sacramento River.

M&I Sch. A-09A
M&l Sch. A-10A
M&I Sch. A-12A
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